

Bid Opening
 September 13, 2016
 2:05 PM

Bid Summary
 Chief Joseph Renovation Buildings B C Abatement
 Pullman, WA

Facilities Services, Capital
 Washington State University
 Pullman, WA 99164-1150

Facilities Services Project Manager: Cyndi Arbour
 Facilities Services Construction Manager: Blaine McMahan

There have been 3 Addenda for this Project.

	A/E Estimate	Alternate					Addendum
Bidder	\$125,000 - \$175,000	No.1					Y/N
Air Tech Abatement Technologies, Inc. Spokane, WA	149,836.00	97,008.00					Y
IRS Environmental of WA, Spokane Valley, WA	166,214.00	162,941.00					Y
Specialty Environmental Group, Spokane, WA	166,362.00	165,100.00					Y

Alternate 1: Abate all asbestos-containing materials in Chief Joseph Village Building B as identified in the Good Faith Survey or in the specifications, plus materials contaminated by the Work such that building renovations can begin immediately after the completion of the Work. Alternate 1 will add 30 days to the Contract Time.