

Bid Opening
 May 18, 2016
 2:05 PM

Bid Summary
Valley Crest Village Re-Pave Parking Lot
Pullman, WA

Facilities Services, Capital
 Washington State University
 Pullman, WA 99164-3611

Facilities Services Project Manager: Adam Ferry		There has been One Addendum for this project.							
Facilities Services Construction Manager: Blaine McMahan									
	A/E Estimate	Alternate	Calculated Unit Price	Calculated Unit Price	Calculated Unit Price	Calculated Unit Price	Calculated Unit Price	Calculated Unit Price	Addendum
Bidder	\$105,000.00	No.1	No.1	No.2	No.3	No.4	No.5		Y/N
Harry Johnson Plumbing & Excavation, Inc., Walla Walla, WA	106,524.00	101,579.00	80.00	15.00	147.50	230.00	226.00		N
Quality Contractors, LLC., Deary, ID	139,100.00	137,100.00	150.00	20.00	230.00	300.00	700.00		Y

Alternate No. 1: (Phase 2) West portion of Valley Crest parking lot. Remove approximately 16,700 square feet of existing pavement and approximately 700 linear feet of curb. Install new pavement and curb per the details provided in the attached drawings/specs.

- Unit Price No. 1 - Excavation. Unit Cost Multiplication Factor = 10 square yard.
- Unit Price No. 2 - Subgrade Geotextile. Unit Cost Multiplication Factor = 10 square yard
- Unit Price No. 3 - Aggregate Base (12" thickness). Unit Cost Multiplication Factor = 10 square yard
- Unit Price No. 4 - Plant Mix Paving (4" thickness). Unit Cost Multiplication Factor = 10 square yard
- Unit Price No. 5 - Curb. Unit Cost Multiplication Factor = 20 lineal feet

Bids Opened By: Joe Kline
 Recorded By: Maja Huff